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KILGORE PAVEMENT 
MAINTENANCE LLC
P O BOX 189
MAGNA,UT 84044

Project No: STP-LC35(140)
Project Name: Porter Rockwell Trail - Final Phase
Desc of Construction: Construct Bike / Pedestrian Facility
Estimate Completion date on or before 
County: SALT LAKE (35)

GENEVA ROCK PRODUCTS, INC.
PO BOX 538
1565 W 400 N
OREM,UT 84059

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 122,300.00 12,000.0012,000.00122,300.00 11,965.00Lump 11,965.001
1Public Information Services013150010 3,000.00 1,000.001,000.003,000.00 2,325.00Lump 2,325.002
1Traffic Control015540005 12,000.00 13,000.0013,000.0012,000.00 17,850.00Lump 17,850.003
5Check Dam (Stone)015710020 1,000.00 1,250.00250.00200.00 725.00cu yd 145.004

114Silt Fence015710030 456.00 501.604.404.00 279.30ft 2.455
32Straw Bale Barrier015710140 320.00 208.006.5010.00 240.00ft 7.506
35Dust Control and Watering015720020 1,750.00 96.252.7550.00 7,525.001000 gal 215.007
1Survey017210010 10,000.00 8,200.008,200.0010,000.00 9,727.00Lump 9,727.008

268Borrow (Plan Quantity)020560005 10,720.00 5,896.0022.0040.00 6,633.00cu yd 24.759
1Remove Catch Basin022210030 500.00 260.00260.00500.00 545.00Each 545.0010

53Remove Fence022210080 212.00 424.008.004.00 318.00ft 6.0011
112Remove Pipe Culvert022210095 2,800.00 2,072.0018.5025.00 1,232.00ft 11.0012
65Remove Concrete Sidewalk022210110 1,365.00 975.0015.0021.00 357.50sq yd 5.5013

3281Roadway Excavation (Plan Quantity)023160020 82,025.00 42,653.0013.0025.00 58,565.85cu yd 17.8514
1Loose Riprap023730010 200.00 350.00350.00200.00 385.00cu yd 385.0015

5912 Inch Culvert, Reinforced Concrete, Class C026101244 3,835.00 3,717.0063.0065.00 2,345.25ft 39.7516
16718 Inch Culvert, HDPE, Class C, smooth026101320 14,195.00 25,050.00150.0085.00 7,431.50ft 44.5017
4512 Inch Culvert, HDPE, Class C, smooth02610132P 2,925.00 22,050.00490.0065.00 2,070.00ft 46.0018
4Culvert End Section 18 inch026130030 3,200.00 600.00150.00800.00 3,700.00Each 925.0019
4Rectangular Grate And Frame (Bicycle Safe 026350040 3,200.00 2,600.00650.00800.00 1,580.00Each 395.0020

Grating)

2176Untreated Base Course027210010 69,632.00 26,112.0012.0032.00 38,406.40Ton 17.6521
976HMA - Bike/Ped Path 1/2 Inch027430040 106,384.00 51,728.0053.00109.00 70,272.00Ton 72.0022
10Pavement Message Paint027650020 550.00 200.0020.0055.00 262.50Each 26.2523
5Pavement Marking Paint027650050 600.00 600.00120.00120.00 550.00gal 110.0024

65Concrete Sidewalk027760010 715.00 1,105.0017.0011.00 1,105.00sq ft 17.0025
52424' Black Vinyl Coated Chain Link Fence02826001* 157,260.00 104,840.0020.0030.00 95,666.50ft 18.2526

4Swing Gate02826003* 4,000.00 5,000.001,250.001,000.00 2,100.00Each 525.0027
956Reinforcing Steel - Coated (Plan Quantity)032110010 2,868.00 1,816.401.903.00 2,151.00lb 2.2528

8Concrete- Small Structure033100020 9,600.00 6,080.00760.001,200.00 9,800.00cu yd 1,225.0029
                                                                                          Subtotal 627,612.00 340,384.25 356,112.80

20 - STRUCTURES

1102Modular Block Retaining Wall #102651001* 38,570.00 28,652.0026.0035.00 24,960.30sq ft 22.6530
865Modular Block Retaining Wall #202651002* 30,275.00 22,490.0026.0035.00 19,592.25sq ft 22.6531

                                                                                          Subtotal 68,845.00 51,142.00 44,552.55

30 - LANDSCAPING
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KILGORE PAVEMENT 
MAINTENANCE LLC
P O BOX 189
MAGNA,UT 84044

Project No: STP-LC35(140)
Project Name: Porter Rockwell Trail - Final Phase
Desc of Construction: Construct Bike / Pedestrian Facility
Estimate Completion date on or before 
County: SALT LAKE (35)

GENEVA ROCK PRODUCTS, INC.
PO BOX 538
1565 W 400 N
OREM,UT 84059

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

784Erosion Control Blanket023760010 2,352.00 2,352.003.003.00 1,528.80sq yd 1.9532
2Broadcast Seed029220030 2,200.00 2,200.001,100.001,100.00 1,670.00Acre 835.0033

                                                                                          Subtotal 4,552.00 4,552.00 3,198.80

40 - SIGNING

2Sign Type A-2, 4 inch X 12 inch02891001P 400.00 530.00265.00200.00 104.00Each 52.0034
2Sign Type A-2, 12 inch X 12 inch02891002P 800.00 530.00265.00400.00 116.00Each 58.0035
4Sign Type A-2, 18 inch X 18 inch02891003P 1,800.00 1,060.00265.00450.00 540.00Each 135.0036
2Sign Type A-2, 12 inch  X  18 inch028910080 800.00 530.00265.00400.00 250.00Each 125.0037
2Sign Type A-2,  24 inch  X  12 inch028910095 850.00 530.00265.00425.00 140.00Each 70.0038
2Sign Type A-2, 24 inch x 24 inch028910103 950.00 530.00265.00475.00 280.00Each 140.0039

                                                                                          Subtotal 5,600.00 3,710.00 1,430.00

Total: 706,609.00 399,788.25 405,294.15

Percent of Engineer's Estimate: 57.36 %56.58 %
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HIDDEN PEAK ELECTRIC CO., INC.
4586 S. CHERRY ST, UNIT A
MURRAY,UT 84123

Project No: STP-LC35(140)
Project Name: Porter Rockwell Trail - Final Phase
Desc of Construction: Construct Bike / Pedestrian Facility
Estimate Completion date on or before 
County: SALT LAKE (35)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 122,300.00 37,000.0037,000.00122,300.00 39,051.97Lump 39,051.971
1Public Information Services013150010 3,000.00 6,000.006,000.003,000.00 1,083.19Lump 1,083.192
1Traffic Control015540005 12,000.00 4,000.004,000.0012,000.00 39,872.73Lump 39,872.733
5Check Dam (Stone)015710020 1,000.00 1,500.00300.00200.00 835.90cu yd 167.184

114Silt Fence015710030 456.00 427.503.754.00 433.20ft 3.805
32Straw Bale Barrier015710140 320.00 416.0013.0010.00 514.88ft 16.096
35Dust Control and Watering015720020 1,750.00 70.002.0050.00 8,869.351000 gal 253.417
1Survey017210010 10,000.00 7,000.007,000.0010,000.00 8,109.07Lump 8,109.078

268Borrow (Plan Quantity)020560005 10,720.00 8,174.0030.5040.00 5,432.36cu yd 20.279
1Remove Catch Basin022210030 500.00 500.00500.00500.00 557.50Each 557.5010

53Remove Fence022210080 212.00 318.006.004.00 537.42ft 10.1411
112Remove Pipe Culvert022210095 2,800.00 1,008.009.0025.00 1,702.40ft 15.2012
65Remove Concrete Sidewalk022210110 1,365.00 65.001.0021.00 988.00sq yd 15.2013

3281Roadway Excavation (Plan Quantity)023160020 82,025.00 80,384.5024.5025.00 99,775.21cu yd 30.4114
1Loose Riprap023730010 200.00 300.00300.00200.00 304.09cu yd 304.0915

5912 Inch Culvert, Reinforced Concrete, Class C026101244 3,835.00 2,330.5039.5065.00 2,093.32ft 35.4816
16718 Inch Culvert, HDPE, Class C, smooth026101320 14,195.00 7,431.5044.5085.00 7,616.87ft 45.6117
4512 Inch Culvert, HDPE, Class C, smooth02610132P 2,925.00 3,060.0068.0065.00 1,824.75ft 40.5518
4Culvert End Section 18 inch026130030 3,200.00 2,400.00600.00800.00 2,230.00Each 557.5019
4Rectangular Grate And Frame (Bicycle Safe 026350040 3,200.00 1,800.00450.00800.00 3,040.92Each 760.2320

Grating)

2176Untreated Base Course027210010 69,632.00 47,328.0021.7532.00 43,781.12Ton 20.1221
976HMA - Bike/Ped Path 1/2 Inch027430040 106,384.00 75,786.4077.65109.00 64,006.08Ton 65.5822
10Pavement Message Paint027650020 550.00 260.0026.0055.00 235.30Each 23.5323
5Pavement Marking Paint027650050 600.00 525.00105.00120.00 486.55gal 97.3124

65Concrete Sidewalk027760010 715.00 715.0011.0011.00 650.65sq ft 10.0125
52424' Black Vinyl Coated Chain Link Fence02826001* 157,260.00 83,872.0016.0030.00 86,021.22ft 16.4126

4Swing Gate02826003* 4,000.00 1,800.00450.001,000.00 1,870.64Each 467.6627
956Reinforcing Steel - Coated (Plan Quantity)032110010 2,868.00 1,338.401.403.00 2,906.24lb 3.0428

8Concrete- Small Structure033100020 9,600.00 3,600.00450.001,200.00 6,081.84cu yd 760.2329
                                                                                          Subtotal 627,612.00 379,409.80 430,912.77

20 - STRUCTURES

1102Modular Block Retaining Wall #102651001* 38,570.00 28,652.0026.0035.00 22,337.54sq ft 20.2730
865Modular Block Retaining Wall #202651002* 30,275.00 23,355.0027.0035.00 17,533.55sq ft 20.2731

                                                                                          Subtotal 68,845.00 52,007.00 39,871.09

30 - LANDSCAPING
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HIDDEN PEAK ELECTRIC CO., INC.
4586 S. CHERRY ST, UNIT A
MURRAY,UT 84123

Project No: STP-LC35(140)
Project Name: Porter Rockwell Trail - Final Phase
Desc of Construction: Construct Bike / Pedestrian Facility
Estimate Completion date on or before 
County: SALT LAKE (35)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

784Erosion Control Blanket023760010 2,352.00 2,352.003.003.00 1,426.88sq yd 1.8232
2Broadcast Seed029220030 2,200.00 2,000.001,000.001,100.00 1,621.82Acre 810.9133

                                                                                          Subtotal 4,552.00 4,352.00 3,048.70

40 - SIGNING

2Sign Type A-2, 4 inch X 12 inch02891001P 400.00 100.0050.00200.00 92.52Each 46.2634
2Sign Type A-2, 12 inch X 12 inch02891002P 800.00 110.0055.00400.00 103.10Each 51.5535
4Sign Type A-2, 18 inch X 18 inch02891003P 1,800.00 520.00130.00450.00 475.68Each 118.9236
2Sign Type A-2, 12 inch  X  18 inch028910080 800.00 244.00122.00400.00 221.98Each 110.9937
2Sign Type A-2,  24 inch  X  12 inch028910095 850.00 136.0068.00425.00 124.24Each 62.1238
2Sign Type A-2, 24 inch x 24 inch028910103 950.00 260.00130.00475.00 251.04Each 125.5239

                                                                                          Subtotal 5,600.00 1,370.00 1,268.56

Total: 706,609.00 437,138.80 475,101.12

Percent of Engineer's Estimate: 67.24 %61.86 %
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LANDMARK EXCAVATING INC
560 S 100 W SUITE 7
PROVO,UT 84601

Project No: STP-LC35(140)
Project Name: Porter Rockwell Trail - Final Phase
Desc of Construction: Construct Bike / Pedestrian Facility
Estimate Completion date on or before 
County: SALT LAKE (35)

S&L LANDSCAPING AND 
EXCAVATING, INC.
935 W CENTER STREET
LINDON,UT 84042

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 122,300.00 36,000.0036,000.00122,300.00 28,179.80Lump 28,179.801
1Public Information Services013150010 3,000.00 5,500.005,500.003,000.00 10,000.00Lump 10,000.002
1Traffic Control015540005 12,000.00 16,000.0016,000.0012,000.00 28,500.00Lump 28,500.003
5Check Dam (Stone)015710020 1,000.00 1,150.00230.00200.00 1,515.00cu yd 303.004

114Silt Fence015710030 456.00 290.702.554.00 421.80ft 3.705
32Straw Bale Barrier015710140 320.00 283.208.8510.00 464.00ft 14.506
35Dust Control and Watering015720020 1,750.00 2,870.0082.0050.00 770.001000 gal 22.007
1Survey017210010 10,000.00 11,500.0011,500.0010,000.00 11,100.00Lump 11,100.008

268Borrow (Plan Quantity)020560005 10,720.00 4,556.0017.0040.00 10,934.40cu yd 40.809
1Remove Catch Basin022210030 500.00 400.00400.00500.00 826.00Each 826.0010

53Remove Fence022210080 212.00 185.503.504.00 477.00ft 9.0011
112Remove Pipe Culvert022210095 2,800.00 2,016.0018.0025.00 1,624.00ft 14.5012
65Remove Concrete Sidewalk022210110 1,365.00 975.0015.0021.00 562.25sq yd 8.6513

3281Roadway Excavation (Plan Quantity)023160020 82,025.00 42,653.0013.0025.00 50,527.40cu yd 15.4014
1Loose Riprap023730010 200.00 455.00455.00200.00 471.00cu yd 471.0015

5912 Inch Culvert, Reinforced Concrete, Class C026101244 3,835.00 2,655.0045.0065.00 3,221.40ft 54.6016
16718 Inch Culvert, HDPE, Class C, smooth026101320 14,195.00 9,185.0055.0085.00 10,804.90ft 64.7017
4512 Inch Culvert, HDPE, Class C, smooth02610132P 2,925.00 2,160.0048.0065.00 2,763.00ft 61.4018
4Culvert End Section 18 inch026130030 3,200.00 3,200.00800.00800.00 4,200.00Each 1,050.0019
4Rectangular Grate And Frame (Bicycle Safe 026350040 3,200.00 3,500.00875.00800.00 9,240.00Each 2,310.0020

Grating)

2176Untreated Base Course027210010 69,632.00 45,696.0021.0032.00 66,368.00Ton 30.5021
976HMA - Bike/Ped Path 1/2 Inch027430040 106,384.00 71,248.0073.00109.00 75,640.00Ton 77.5022
10Pavement Message Paint027650020 550.00 600.0060.0055.00 1,610.00Each 161.0023
5Pavement Marking Paint027650050 600.00 375.0075.00120.00 484.50gal 96.9024

65Concrete Sidewalk027760010 715.00 975.0015.0011.00 607.75sq ft 9.3525
52424' Black Vinyl Coated Chain Link Fence02826001* 157,260.00 136,292.0026.0030.00 109,557.80ft 20.9026

4Swing Gate02826003* 4,000.00 4,800.001,200.001,000.00 2,384.00Each 596.0027
956Reinforcing Steel - Coated (Plan Quantity)032110010 2,868.00 1,195.001.253.00 2,246.60lb 2.3528

8Concrete- Small Structure033100020 9,600.00 5,800.00725.001,200.00 9,840.00cu yd 1,230.0029
                                                                                          Subtotal 627,612.00 412,515.40 445,340.60

20 - STRUCTURES

1102Modular Block Retaining Wall #102651001* 38,570.00 44,080.0040.0035.00 31,517.20sq ft 28.6030
865Modular Block Retaining Wall #202651002* 30,275.00 35,465.0041.0035.00 24,739.00sq ft 28.6031

                                                                                          Subtotal 68,845.00 79,545.00 56,256.20

30 - LANDSCAPING
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LANDMARK EXCAVATING INC
560 S 100 W SUITE 7
PROVO,UT 84601

Project No: STP-LC35(140)
Project Name: Porter Rockwell Trail - Final Phase
Desc of Construction: Construct Bike / Pedestrian Facility
Estimate Completion date on or before 
County: SALT LAKE (35)

S&L LANDSCAPING AND 
EXCAVATING, INC.
935 W CENTER STREET
LINDON,UT 84042

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

784Erosion Control Blanket023760010 2,352.00 2,352.003.003.00 2,861.60sq yd 3.6532
2Broadcast Seed029220030 2,200.00 1,650.00825.001,100.00 2,500.00Acre 1,250.0033

                                                                                          Subtotal 4,552.00 4,002.00 5,361.60

40 - SIGNING

2Sign Type A-2, 4 inch X 12 inch02891001P 400.00 140.0070.00200.00 36.60Each 18.3034
2Sign Type A-2, 12 inch X 12 inch02891002P 800.00 162.0081.00400.00 49.80Each 24.9035
4Sign Type A-2, 18 inch X 18 inch02891003P 1,800.00 680.00170.00450.00 640.00Each 160.0036
2Sign Type A-2, 12 inch  X  18 inch028910080 800.00 350.00175.00400.00 328.00Each 164.0037
2Sign Type A-2,  24 inch  X  12 inch028910095 850.00 220.00110.00425.00 100.40Each 50.2038
2Sign Type A-2, 24 inch x 24 inch028910103 950.00 440.00220.00475.00 406.00Each 203.0039

                                                                                          Subtotal 5,600.00 1,992.00 1,560.80

Total: 706,609.00 498,054.40 508,519.20

Percent of Engineer's Estimate: 71.97 %70.49 %
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BECO CONSTRUCTION CO, INC.
P.O. BOX 1768
IDAHO FALLS,ID 83403

Project No: STP-LC35(140)
Project Name: Porter Rockwell Trail - Final Phase
Desc of Construction: Construct Bike / Pedestrian Facility
Estimate Completion date on or before 
County: SALT LAKE (35)

COP CONSTRUCTION LLC
840 NORTH 700 WEST
NORTH SALT LAKE,UT 84054

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 122,300.00 70,000.0070,000.00122,300.00 73,718.00Lump 73,718.001
1Public Information Services013150010 3,000.00 2,600.002,600.003,000.00 43,000.00Lump 43,000.002
1Traffic Control015540005 12,000.00 16,000.0016,000.0012,000.00 45,500.00Lump 45,500.003
5Check Dam (Stone)015710020 1,000.00 650.00130.00200.00 600.00cu yd 120.004

114Silt Fence015710030 456.00 695.406.104.00 342.00ft 3.005
32Straw Bale Barrier015710140 320.00 640.0020.0010.00 208.00ft 6.506
35Dust Control and Watering015720020 1,750.00 12,950.00370.0050.00 24,500.001000 gal 700.007
1Survey017210010 10,000.00 6,900.006,900.0010,000.00 9,500.00Lump 9,500.008

268Borrow (Plan Quantity)020560005 10,720.00 9,380.0035.0040.00 8,308.00cu yd 31.009
1Remove Catch Basin022210030 500.00 420.00420.00500.00 870.00Each 870.0010

53Remove Fence022210080 212.00 413.407.804.00 583.00ft 11.0011
112Remove Pipe Culvert022210095 2,800.00 1,041.609.3025.00 1,232.00ft 11.0012
65Remove Concrete Sidewalk022210110 1,365.00 780.0012.0021.00 3,120.00sq yd 48.0013

3281Roadway Excavation (Plan Quantity)023160020 82,025.00 82,025.0025.0025.00 26,248.00cu yd 8.0014
1Loose Riprap023730010 200.00 680.00680.00200.00 125.00cu yd 125.0015

5912 Inch Culvert, Reinforced Concrete, Class C026101244 3,835.00 5,900.00100.0065.00 1,534.00ft 26.0016
16718 Inch Culvert, HDPE, Class C, smooth026101320 14,195.00 8,851.0053.0085.00 5,845.00ft 35.0017
4512 Inch Culvert, HDPE, Class C, smooth02610132P 2,925.00 3,870.0086.0065.00 675.00ft 15.0018
4Culvert End Section 18 inch026130030 3,200.00 3,240.00810.00800.00 1,200.00Each 300.0019
4Rectangular Grate And Frame (Bicycle Safe 026350040 3,200.00 3,840.00960.00800.00 2,000.00Each 500.0020

Grating)

2176Untreated Base Course027210010 69,632.00 43,520.0020.0032.00 63,104.00Ton 29.0021
976HMA - Bike/Ped Path 1/2 Inch027430040 106,384.00 75,152.0077.00109.00 92,720.00Ton 95.0022
10Pavement Message Paint027650020 550.00 270.0027.0055.00 320.00Each 32.0023
5Pavement Marking Paint027650050 600.00 160.0032.00120.00 675.00gal 135.0024

65Concrete Sidewalk027760010 715.00 2,015.0031.0011.00 585.00sq ft 9.0025
52424' Black Vinyl Coated Chain Link Fence02826001* 157,260.00 90,162.4017.2030.00 113,227.20ft 21.6026

4Swing Gate02826003* 4,000.00 1,960.00490.001,000.00 6,080.00Each 1,520.0027
956Reinforcing Steel - Coated (Plan Quantity)032110010 2,868.00 956.001.003.00 6,453.00lb 6.7528

8Concrete- Small Structure033100020 9,600.00 5,600.00700.001,200.00 13,600.00cu yd 1,700.0029
                                                                                          Subtotal 627,612.00 450,671.80 545,872.20

20 - STRUCTURES

1102Modular Block Retaining Wall #102651001* 38,570.00 39,672.0036.0035.00 46,284.00sq ft 42.0030
865Modular Block Retaining Wall #202651002* 30,275.00 32,870.0038.0035.00 36,330.00sq ft 42.0031

                                                                                          Subtotal 68,845.00 72,542.00 82,614.00

30 - LANDSCAPING
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BECO CONSTRUCTION CO, INC.
P.O. BOX 1768
IDAHO FALLS,ID 83403

Project No: STP-LC35(140)
Project Name: Porter Rockwell Trail - Final Phase
Desc of Construction: Construct Bike / Pedestrian Facility
Estimate Completion date on or before 
County: SALT LAKE (35)

COP CONSTRUCTION LLC
840 NORTH 700 WEST
NORTH SALT LAKE,UT 84054

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

784Erosion Control Blanket023760010 2,352.00 1,450.401.853.00 2,744.00sq yd 3.5032
2Broadcast Seed029220030 2,200.00 1,580.00790.001,100.00 2,400.00Acre 1,200.0033

                                                                                          Subtotal 4,552.00 3,030.40 5,144.00

40 - SIGNING

2Sign Type A-2, 4 inch X 12 inch02891001P 400.00 100.0050.00200.00 128.00Each 64.0034
2Sign Type A-2, 12 inch X 12 inch02891002P 800.00 110.0055.00400.00 142.00Each 71.0035
4Sign Type A-2, 18 inch X 18 inch02891003P 1,800.00 500.00125.00450.00 660.00Each 165.0036
2Sign Type A-2, 12 inch  X  18 inch028910080 800.00 240.00120.00400.00 306.00Each 153.0037
2Sign Type A-2,  24 inch  X  12 inch028910095 850.00 140.0070.00425.00 172.00Each 86.0038
2Sign Type A-2, 24 inch x 24 inch028910103 950.00 270.00135.00475.00 346.00Each 173.0039

                                                                                          Subtotal 5,600.00 1,360.00 1,754.00

Total: 706,609.00 527,604.20 635,384.20

Percent of Engineer's Estimate: 89.92 %74.67 %


